

**Exhibit A
Resolution 20-02**

Bidder	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5	Alternate No. 6	Alternate No. 7	Total
		Emergency Generator	Main and Upper Floor Build- Ons	Fountain Pumps	Ext. Landscape, Irrigation, Interior Landscape	Security Fencing and Gates	Seal Coat and Striping	Structured Cabling	
Hurst Construction	9,881,657.00	100,000.00	100,000.00	44,800.00	56,800.00	92,967.00	31,577.00	25,000.00	11,077,573.00
		Add'l 55,000.00	Add'l 617,940.00					Add'l 72,332.00	
Central Contracting	8,331,000.00	156,050.00	570,300.00	60,500.00	51,500.00	14,500.00	32,200.00	106,300.00	9,322,350.00
Whatley Construction	Base 8,250,000.00	137,500.00	641,000.00	42,000.00	33,000.00	105,630.00	40,000.00	97,125.00	10,180,235.00
	Add'l 833,930.00								
W.K. Upchurch Construction Co. Inc.	9,244,000.00	152,000.00	665,000.00	40,000.00	62,000.00	108,000.00	27,000.00	100,000.00	10,398,000.00