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LOC 1
REMOVE
- 3 - ARRESTER ELBOWS
INSTALL
- 3 - 1/0 PRI ELBOWS

LOC 2
INSTAL
- 3ø TERMINATING CABINET W/
  3 - 200A 2 WAYS
  6 - 1/0 PRI ELBOWS

LOC 3
INSTAL
- 3ø TERMINATING CABINET W/
  3 - 200A 2 WAYS
  6 - 1/0 PRI ELBOWS

LOC 4
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WM
- 2 - PRI ELBOWS AND ARRESTER FOR N.O.

LOC 5
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WN
- 2 - PRI ELBOWS

LOC 6
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WP
- 2 - PRI ELBOWS

LOC 7
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WR
- 2 - PRI ELBOWS

LOC 8
INSTAL
- 3ø TERMINATING CABINET W/
  3 - 200A 2 WAYS
  6 - 1/0 PRI ELBOWS

LOC 9
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WU
- 2 - PRI ELBOWS

LOC 10
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WV
- 2 - PRI ELBOWS

LOC 11
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WW
- 2 - PRI ELBOWS

LOC 12
INSTALL
- 25KV PADMOUNT XFMR W/ BOX PAD ASSEM.
  W/ STATION #T036WX
- 2 - PRI ELBOWS

LOC 13
INSTAL
- 3ø TERMINATING CABINET W/
  1 - 200A 2 WAYS
  1 - 200A 3 WAY
  3 - 1/0 PRI ELBOWS
  2 - ARRESTOR ELBOWS
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STURDIVANT RD
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CENTRAL OF GEORGIA RAILROAD
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Map CenterCreatedUserID Distribution System
1 inch = 109 feetjasdavis 2/22/2023 -1990294 11947504

SKETCH OF PROPOSED WORK
SIMPLIFIED W.E.

Region Oper. Cntr. Town/City

County Section Township Range SECT. INFO

Acquisition Agent Date R/W Assigned Date R/W Cleared Spatial Reference LOC Transformer Loading

Phone Co CATV Co Accessible Tree Crew Rock Hole
Permits

R/W City County State Miss All Other

Created:UserID

Map Center UTM

Customer

Map Center LatLon

Voltage

MINERS COVE PH. III

     

SOUTHERN - PD MGM

                    - A6278-08-A323

LAKE MARTIN ALEX CITY

SUB-__________BKR-______SWT-_______EWP-_______

CHARLIE RANKIN N/A                     N/A 20.2kVA or 80.8% WINTERALL XFRMS

7.2KV N N Y N N Y N N N Y N

1990294 11947504 32.907477 -85.859629

jasdavis 2/22/2023

Tallapoosa 9 22N 22E

STURDIVANT RD

³
FAULT CURRENT

JACKSON'S GAP 21378                 
E4546
NOVA

Agreed Serv. Date Estimate No.Location

EXISTING LOADING

ADDED LOADS

TOTAL LOAD: 121.2 kVA 
1PH VOLT: 7200V

TOTAL AMPS: 16.83A
APPROX: 8.5A PER LOOP

PRIMARY TRENCHING/CABLE
I: 3,100' PRIMARY TRENCHING
   6,350' 1/0ANXJ CABLE (DIRECT BURIED)

08-BLANKET (12 LOTS @ 70'EA)
I: 840' 4/0 UTA SVC CABLE
   840' 3" CONDUIT
   840' SERVICE TRENCHING

FIBER PREP
I: 3,100' 2" CONDUIT
   -BURIED AT DEPTH 2FT ABOVE PRIMARY
   SAME TRENCH

XFRM LOADING
25kVA XFRM @ 20.2kVA or 80.8%

70ft #4/0 UTA SERVICES
200A MAIN  4TON UNITS

VD: 1.87%  FL: 3.44%

-All Primary Cable to be #1/0 AXNJ 15 kV installed in 3" conduit buried in 42" trench
-All transformers to be installed on small fiberglass box pad
-Install #2 Stranded Copper as the ring bus in the transformers
and install in the ditch with the primary cable preferably 50ft
on each side of the transformer
-Install 1-8ft ground rod per transformer
-Road crossings were purchased and isntalled by developer
-Mark all Primary Cable per Diagram

- (5) - 78w LED Colonials (1320841) & 5 - 20' Black alum poles (1268116)



Lighting Services
700 18th Street No.
Birmingham, AL 35283 

3/17/2023

Miner's Cove
Alabama Power 

ATTN: Robert Richardson

700 18th St N - 2nd Floor

Birmingham, AL 35203

QTY UNIT PRICE TOTAL

1 29288.77

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

Remarks / Payment Instructions: SUBTOTAL 29288.77

DISCOUNT 0.00

SUBTOTAL LESS DISCOUNT 29288.77

TAX RATE 0.00%

TOTAL TAX 0.00

SHIPPING/HANDLING 0.00

Balance Due 29,288.77$                      

 INVOICE

BILL TO

c/o Chris Newell

Due Upon Receipt

REMIT TO

DESCRIPTION

Buydown of 5 poles, wire and UG work for Miner's Cove lights

Miner's Cove phase 2








